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Overview 
The objective of this project is to size, install and configure a Citrix ADM environment that will then serve as the 

single pane of glass for both operations and control over the customer’s existing Citrix ADC (NetScaler) 

environment. With this being a Jump Start, the scope of the project will be defined within the following parameters 

limiting the possible configuration points and therefore allowing the project to fall within the stated time frame for 

execution. 

Our Service Offerings 
The scope of this Citrix ADM jumpstart will include the following objectives and parameters: 

• Review existing Citrix ADC environment  

• Size, install and configure a single site/single-server Citrix ADM deployment/environment. If it is 

determined that an advanced environment configuration (High Availability or Scale-Out deployment), is 

necessary or desired by the customer, a new scope can be created that extends upon the defined 

parameters of the Citrix ADM Jump Start. 

• Inventory up to three (3) High Availability (HA) pairs of six (6) individual Citrix ADC instances 

• Setup ‘Base’ configuration including the following Configure Items (Cls):  

o Build upgrade 

o LDAP authentication  

o SNMP 

o Syslog 

o Alerting 

o Configuration/discovery of the 30 built-in Virtual IPs (VIPs) allowed under the base license 

o Data Center Mapping 

o Web Insight or HDX Insight advanced analytics integration for on vServer or Gateway respectively 

• Review of other functionalities and advanced analytics capabilities 

• Knowledge transfer on administrative and operational aspects of Citrix ADM 

 

This Citrix ADM Jump Start offering is very specific on scope that allows the engagement to be completed in 

one (1) professional services day. At the completion of the engagement, the customer will have the 

knowledge and confidence required to maintain and use Citrix ADM as an operations and monitoring tool for 

their Citrix environment. 

 

If it is determined that HA deployment is desired and/or more advanced analytics configuration and integration 

are desired, a separate Estimate of Work (EOW) or SOW can be drawn up to include everything the customer 

would like to accomplish as part of that project. 

 

 

 

 

 

 

 

 

*Project Timeline: Approximately 1 Day  
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Why Choice For Jumpstarts? 
Choice Solutions has been one of the top leading IT innovators since 1985. Our values and culture as a 

company allow us to retain the highest technical expertise in the business and has driven us to the forefront of 

the IT industry. Choice Solutions strives to help organizations fully leverage Citrix and other technologies for 

the simplest, secure delivery of desktops and applications from the datacenter to the endpoint with the best 

user experience. This Jumpstart offering allows IT teams to work with top industry specialists at Choice 

Solutions in a condensed, affordable, deep dive format to gain base understanding of principles and 

knowledge to succeed with Citrix Cloud Services. 


